

ANNEX2

to the contract of services Nr. 11/2019-2022 - NEEMO EEIG of Mr. Stanislaw Tworek

DAYS AS SIGNED TO THE MONITORING EXPERT:

140.25 days calculated as follows:

130.25 days dedicated to **monitoring** of open LIFE projects* based on data provided by the NEEMO management as valid on 01/08/2019 and calculated as follows:

134.50 days allocated in SC03_04 contract (1.7.2019-30.6.2020) for the monitoring expert's projects

minus

4.25 days allocated to the reserve tank for ILE-QC for Se03_04 period**

10 days dedicated to **coordination** of ILE regional team

This number of days is provisional and **may decrease if any of the assigned LIFE projects is closed in Butler** during the contract period and the related number of days assigned to this project is adjusted by the NEEMO directors and management. Similarly, for any other reason the number of days for LIFE2018 or some other projects may change after intervention made by the NEEMO Central Team and/or NEEMO directors (e.g. increase/decrease the number of days).

additional days dedicated to the **quality control** at ILE regional team level performed during the contract period by the expert who signed this contract and registered in expert's timesheets for this contract period;

additional days for NEEMO-ILE Regional Meeting (up to 2 days), NEEMO Inventory Meeting (up to 3 days) and NEEMO Horizontal Meeting (up to 4 days) under condition that the expert participates and registers these days in respective timesheets

additional days dedicated to **other (special) tasks***** registered in expert's timesheets for this contract period and approved by the NEEMO Central Team and NEEMO directors by the end of the sub-contract.

- * 8.5 be low listed open LIFE projects assigned for monitoring in SC03_04 contract
- ** 0.5 day per project per year out of the total number of project days is allocated to the reserve tank to pay the quality control at ILE regional team level.
- *** The final allocation of days for other tasks is being specified during or at the end of the contracted period, therefore no figures are provided in the contract.

1.

Project code	Allocation ofwd
LIFE12 NAT/PL/OOOO34	13
LIFE12 NAT/PL/OOOO81	13
LIFE13 NAT/PL/OOOO32	13
LIFE13 NAT/PL/OOOO38	13
LIFE15 GIE/PL/OOO959	12
LIFE15 NAT/PL/OOO728	15
LIFE16 NAT/PL/OOO766	15
LIFE 17 NAT /PL/OOOO 18	17
LIFE 14 IPE/PL/021	23.5
Monitoring total wds ILE projects	134.50
QC allocation for reserve tank	-4.25
Coordination of ILE regional team	10
Contracted total wds	140.25

Mr. Stanislaw Tworek
NEEMO monitoring expert

Dr. Zita Izakovičová
Director ILE SAS

Signature:

Signature: