

**AMENDMENT No.4 to the contract of services Nr. 34/2023 – ELMEN EEIG**

Amendment No. 4, amending Annex 2 of your contract, contains the revised list of projects monitored by the expert and related allocated days for AHS + MHD + AIM for SC 04\_05

<b>Expert</b>	<b>Project</b>	<b>Strand</b>	<b>Country</b>	<b>Total</b>
Kosíková Simona	LIFE18 IPE/SK/000010	IPE	SK	5,813
Kosíková Simona	LIFE19 CCA/SK/001276	CCA	SK	3,875
Kosíková Simona	LIFE19 GIC/CZ/001333	GIC	CZ	3,875
Kosíková Simona	LIFE20 IPC/CZ/000004	IPC	CZ	5,813
Kosíková Simona	LIFE21-CAP-CZ-LIFE-FOR-CZECHIA/101101830	CAP	CZ	3,875
Kosíková Simona	LIFE22-ENV-CZ-LIFE4ZOO/101114509	ENV	CZ	3,875
Kosíková Simona	LIFE22-GIC-CZ-LIFE-ClimArchiBase/101114433	GIC	CZ	3,875
<b>Total</b>				<b>31,001</b>

This number of days is provisional and may decrease if any of the assigned LIFE projects is closed (the date of closure of the final payment workflow in Butler) during the contract period and the related number of days assigned to this project is adjusted by the ELMEN directors and management. Similarly, for any other reason the number of days may change after intervention made

**Dr. Ľuboš Halada**  
**Director ILE SAS**

Signature:

**Ms. Simona Kosíková Šulcová**  
**ELMEN monitoring expert**

Signature: